



Town of Bristol
Town Administrator
1 South Street
P.O. Box 249
Bristol, VT 05443
(802) 453-2410 x22
townadmin@bristolvt.org
www.bristolvt.org

MEMORANDUM

TO: Selectboard
CC: Eric Cota, Public Works Foreman

FROM: Valerie Capels, Town Administrator

DATE: August 29, 2018

RE: 2018 Village Sidewalks Reconstruction Bids Summary

The table below is a summary of the five bids received in response to the Town of Bristol's invitation to bid for the 2018 Village sidewalk replacement project. It was advertised on Front Porch Forum, Facebook, posted on the Bristol Web site, posted to the State electronic bid system, and sent directly to area contractors. The due date was 1:00pm, Friday, August 24, 2018.

The total length of sidewalk to be replaced amounts to approximately 670 linear feet in three sections. To calculate an approximate total bid price, there are estimated to be 5 driveways with an average width of 15 feet, which would amount to 75 feet of sidewalk with a 6-inch depth and 595 feet of sidewalk with a 4-inch depth. The approximate total bid amounts are shown in [brackets].

One variable that would affect a final bid price is the level of traffic control the Selectboard feels is necessary. Public Works Foreman Eric Cota confirmed that the old concrete can be disposed of at their facility.

2018 Village Sidewalk Bids Summary

August 29, 2018

Page 2 of 2

Bidder	Location	Sidewalk Price Per Lin. Foot	Driveway Price Per Lin. Foot	Approx. Total Bid Amount	Anticip'd Start Date	Anticip'd End Date	Additional Charges
Acker Excavating, LLC	Bristol	\$53.00 [\$31,535]	\$55.00 [\$4,125]	[\$35,660]	Mid-Sept.	Mid-Oct.	Includes signage for traffic control.
Dirt Tech Company, LLC	Jericho	\$63.00 [\$37,485]	\$65.00 [\$4,875]	[\$42,360]	09/15/2018	10/01/2018	N/A
Laurie Concrete Construction, LLC	Bristol	\$52.42 [\$31,190]	\$62.42 [\$4,682]	[\$35,870]	09/10/2018 (weather pending)	09/24/2018 (weather pending)	Additional charges: flagging = \$5,000 based on 1 flagger per day and daily sign package. Price based on Bristol supplying gravel, top soil, and providing location for disposal of old concrete.
Munson Earth-Moving	Williston	\$114.00 [\$67,830]	\$120.00 [\$9,000]	[\$76,830]	Late Sept./ early Oct.	Mid-late Oct.	* Gravel and/or concrete testing * If driveway crossings must be poured half at a time
Waterman Siteworks, LLC	North Ferrisburgh	\$56.00 [\$33,320]	\$60.00 [\$4,500]	[\$37,820]	09/17/2018 or as [?]	2-3 wks from start	No winter conditions! Traffic control included only if req'd to block entire lane. Signage included as req'd. ADA warning plates only included at existing locations.